STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 09/ 24/ 02 I N SOLANO COUNTY | N AND NEAR DI XON 09/ 25/ 02
CONTRACT NUMBER 04- 006204 FROM 0. 7 KM NORTH OF BAKER SLOUGH CONTRACT CODE ' A
LOCATI ON 04- SOL- 113-0. 0/ 18. 4 BRI DGE TO 1.5 KM SOUTH OF WEST 40 CONTRACT | TEMB
CHERRY STREET
ROADWAY REHABI LI TATI ON FEDERAL AID STP-P113-(026)E
AC- P113- (026) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11.0%
PROPOSALS | SSUED 22 FUND TOTAL  HA22 4,500, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUVBER OF Bl DDERS 3 ENG NEERS EST 4,057,000.00 AMOUNT OVER 1,138, 184.00 PERCENT OVER EST 28. 05
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER I D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 5,195,184.00 2 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 5,850, 850.00 1 GHI LOTTI  CONSTRUCTI ON' COVPANY 707 585-1221
I'NC 00644515
246 GHI LOTTI AVENUE FAX 707 585-1601
SANTA ROSA CA 95407
3 6,323,272.00 3 TEI CHERT CONSTRUCTI ON 530 406- 4200

P O BOX 1890
DAVIS CA 95617-1890

00000008
FAX 530 406-4299



04- 0C6204 Bl D245

04-SOL- 113 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 24/ 02 09/ 25/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CAREFREE GREENS ERCSI ON CONTROL
NEWCASTLE CA
DURHAM STABI LI ZATI ON COLD FOAM | N PLACE RECYCLE ( PARTI AL)
ELK GROVE CA
FRANK MEDI NA GENERAL ENG NEERI NG GUARD RAI L
OROVI LLE CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
LI NEAR OPTI ONS STRI PI NG

MENLO PARK CA

VESTERN O L AND SPREADI NG TACK
SACRAMENTO CA



04- 0C6204 Bl D245
04-SOL- 113 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 24/ 02 09/ 25/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A B S L CONSTRUCTI ON GRI NDI NG ( PARTI AL)
HAYWARD CA
A C DI KE COVPANY ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG ( PARTI AL)
LI NCOLN CA
KENTS O L SERVI CE ASPHALT EMJULSI ON
STOCKTON CA
R AND S TRUCKI NG HAULI NG VARI QUS
FULTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 LI NEAR OPTI ONS STRI PI NG

MENLO PARK CA

WESTERN STABI LI ZATI ON
DI XON CA

REPAI R WORK ( PARTI AL)



04- 0C6204 Bl D245

04- SOL- 113 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 24/ 02 09/ 25/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 070020 WARRANTY LS LUMP SUM 500, 000. 00* 500, 000. 00

2 074017 PREPARE WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2, 500. 00

CONTROL PROGRAM

3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 500. 00* 7, 500. 00

4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 175, 000. 00* 175, 000. 00

6 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

7 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

8 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 76 20. 00 1, 520. 00

9 150722 REMOVE PAVEMENT MARKER EA 3, 680 1.00 3, 680. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 220 10. 00 2, 200. 00
11 152315 RESET CRASH CUSHI ON EA 2 2, 500. 00 5, 000. 00
12 152500 ADJUST METAL BEAM GUARD RAI LI NG M 250 30. 00 7,500. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2, 870 3. 00 8, 610. 00
14 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
15 029795 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00

(AERI ALLY DEPCSI TED LEAD)

16 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
17 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 3, 180 42.00 133, 560. 00
18 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
19 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 4.5 300. 00 1, 350. 00
20 (S) 203014 FI BER ( EROSI ON CONTROL) KG 640 2. 00 1, 280. 00
21 (S) 203024 COVPCST ( EROSI ON' CONTROL) KG 1, 880 .50 940. 00
22 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 52 60. 00 3,120. 00
23 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 140 2.00 280. 00
24 000006 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
25 000007 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
26 000008 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
27 000009 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
28 000010 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
29 000011 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
30 390155 ASPHALT CONCRETE ( TYPE A) TONN 9 100. 00 900. 00
31 000012 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
32 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 220 10. 00 2, 200. 00
33 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 150 1. 00 150. 00
34 029791 RUBBERI ZED ASPHALT CONCRETE ( WARRANTY) MR 221, 000 17.06 3, 770, 260. 00
35 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 76 25. 00 1, 900. 00

36 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 74, 100 .50 37, 050. 00



04- 0C6204 Bl D245

04-SOL- 113 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
09/ 24/ 02 09/ 25/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 44 1.00 44. 00
38 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 24,000 .40 9, 600. 00
(BROKEN 10.98 M- 3.66 M
39 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 680 3.00 11, 040. 00
40 999990 MOBI LI ZATI ON LS LUMP SUM 500, 500. 00* 500, 500. 00

TOTAL 5, 195, 184. 00



04- 0C6204 Bl D245
04-SOL- 113 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 24/ 02 09/ 25/ 02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 150, 000. 00* 150000. 00 3. 00* 3.00
2 4,000. 00* 4000. 00 10, 500. 00~ 10500. 00
3 50, 000. 00* 50000. 00 10, 000. 00* 10000. 00
4 11, 400. 00* 11400. 00 5, 000. 00* 5000. 00
5 200, 000. o0* 200000. 00 171, 300. 00* 171300. 00
6 . 00* 0. 00 00* 0. 00
7 . 00* 0. 00 . 00* 0. 00
8 20. 00 1520. 00 20. 00 1520. 00
9 1.00 3680. 00 3.00 11040. 00
10 25.00 5500. 00 5.00 1100. 00
11 3, 900. 00 7800. 00 3, 800. 00 7600. 00
12 27.00 6750. 00 15. 00 3750. 00
13 8. 00 22960. 00 14. 00 40180. 00
14 . 00* 0. 00 . 00* 0. 00
15 2,500. 00* 2500. 00 5, 000. 00* 5000. 00
16 . 00* 0. 00 . 00* 0. 00
17 25.00 79500. 00 50. 00 159000. 00
18 . 00* 0. 00 . 00* 0. 00
19 300. 00 1350. 00 300. 00 1350. 00
20 2.00 1280. 00 2.00 1280. 00
21 .50 940. 00 .50 940. 00
22 60. 00 3120. 00 60. 00 3120. 00
23 2.00 280. 00 2.00 280. 00
24 . 00* 0. 00 . 00* 0. 00
25 . 00* 0. 00 . 00* 0. 00
26 . 00* 0. 00 . 00* 0. 00
27 . 00* 0. 00 . 00* 0. 00
28 . 00* 0. 00 . 00* 0. 00
29 . 00* 0. 00 . 00* 0. 00
30 60. 00 540. 00 125. 00 1125. 00
31 . 00* 0. 00 . 00* 0. 00
32 30. 00 6600. 00 20. 00 4400. 00
33 400. 00 60000. 00 1.00 150. 00
34 22.00 4862000. 00 25. 00 5525000. 00
35 25.00 1900. 00 25.00 1900. 00
36 .50 37050. 00 .50 37050. 00
37 1.00 44.00 1.00 44.00
38 .40 9600. 00 .40 9600. 00
39 3.00 11040. 00 3.00 11040. 00




04- 0C6204

04- SOL- 113 SUMMARY OF REMAI
09/ 24/ 02
_______________________________ |_______________________________
SECOND | TH RD
BI D ANVOUNT | BI D ANMOUNT
_______________________________ |_______________________________
309, 496.00*  309496. 00| 300, 000. 00*  300000. 00
5, 850, 850. 00 6, 323, 272. 00
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Bl D245
PAGE 7
09/ 25/ 02



